

ADDENDUM NO. 1
PIPESTONE COUNTY PROJECTS

SAP 059-602-028
SAP 059-608-026
CP 2019-067

April 16, 2019

Bid Date: May 7th, 2019

This addendum modifies the original Plan / Request for Proposal. Acknowledge receipt of this addendum in the space provided below.

- The project end point on SAP 059-602-028 is hereby revised to now become Station 211+82. This modification results in a reduction, which is reflected in the current schedule of bid prices, of the following bid items:

2211.509 Shoulder Base Aggregate, Class 1 - (reduced from 2040 Tons to 1922 Tons)

2232.504 Mill Bituminous Surface - (reduced from 521 Sq. Yds. to 0 Sq. Yds.)

2357.506 Bituminous Material for Tack Coat - (reduced from 5516 gallons to 5155 gallons)

2360.509 Type SP 9.5 Wearing Course Mixture - (reduced from 4586 Tons to 4285 Tons)


END OF ADDENDUM

Please sign this sheet and return by fax to (507) 825-6712.

Signature

Company

This Addendum #1 is hereby approved and incorporated into the Request for Proposal and shall be considered part of project plans for SAP 059-602-028, SAP 059-608-026, CP 2019-067.

 4/16/19
Nicholas G. Bergman, PE #50636